



Bid Tabulation

FPS – Fire Department Training Apparatus

Event 4131

Bid Close Date: June 4, 2026 at 2:00 PM Local Time

Buyer: Mallory Cina

Name	Description	UOM	Qty.	Total Cost
Ebert, Inc.	Base Bid per Project Specifications & Drawings	LMP	1	\$783,000.00
Ebert, Inc.	Add Alternate #1: Additional Scope of the Trench Prop	LMP	1	\$127,800.00
Ebert, Inc.	Add Alternate #2: Entirety of the Confined Space Prop	LMP	1	\$419,200.00
Ebert, Inc.	Add Alternate #3: Site Lighting Fixtures	LMP	1	\$25,900.00
Ebert, Inc.	Add Alternate #4: Removal of the Existing Debris on Site	LMP	1	\$13,200.00
Ebert, Inc.	Total			\$1,369,100.00
Shaw Linqvist Associates, Inc.	Base Bid per Project Specifications & Drawings	LMP	1	\$790,206.00
Shaw Linqvist Associates, Inc.	Add Alternate #1: Additional Scope of the Trench Prop	LMP	1	\$132,073.00
Shaw Linqvist Associates, Inc.	Add Alternate #2: Entirety of the Confined Space Prop	LMP	1	\$461,442.00
Shaw Linqvist Associates, Inc.	Add Alternate #3: Site Lighting Fixtures	LMP	1	\$26,273.00
Shaw Linqvist Associates, Inc.	Add Alternate #4: Removal of the Existing Debris on Site	LMP	1	\$19,153.00
Shaw Linqvist Associates, Inc.	Total			\$1,429,147.00
Maertens-Brenny Construction Company	Base Bid per Project Specifications & Drawings	LMP	1	\$698,400.00
Maertens-Brenny Construction Company	Add Alternate #1: Additional Scope of the Trench Prop	LMP	1	\$156,700.00
Maertens-Brenny Construction Company	Add Alternate #2: Entirety of the Confined Space Prop	LMP	1	\$584,600.00
Maertens-Brenny Construction Company	Add Alternate #3: Site Lighting Fixtures	LMP	1	\$31,600.00
Maertens-Brenny Construction Company	Add Alternate #4: Removal of the Existing Debris on Site	LMP	1	\$17,000.00
Maertens-Brenny Construction Company	Total			\$1,488,300.00